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Accounting Code Denali Commission Other Contributors Total
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Copper Valley Electric
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This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission is issued in triplicate and
constitutes an obligation of federal funding. By signing the three documents, the Recipient agrees to comply with the Award
provisions indicated below and attached. Upon acceptance by the Recipient, two signed Award documents shall be returned to
the Federal Co-Chair of the Denali Commission and the Recipient shall retain the third document. If not signed and returned
without modification by the Recipient within 30 days of receipt, the Federal Co-Chair may unilaterally terminate this Award.

B Special Award Conditions and Attachments

[ ] Line Item Budget

D] OMB Circular A-133, Audits of States, Local Governments and Indian Tribal Governments
(www.whitehouse.gov/OMB/circulars/al 33/a133.himl)

Administrative Requirements (check one)

[] 15 CFR 24, Uniform Admin Requirements for Grants/Cooperative Agreements to State and Local Governments
(www.access.gpo.gov/nara/clr/waisidx_99/15¢fr24 99.html)

X 15 CFR, Part 14, Uniform Administrative Requirements for Grants and Agreements with Institutions of Higher
Education, Hospitals, Other Nonprofit. and Commercial Organizations
(www.access.gpo.gov/nara/clr/waisidx_99/15¢ir14 99.himl)

Cost Principles (check one)

[ ] OMB Circular A-87, Cost Principles for State and Local Governments and Indian Tribal Governments
(www.whitehouse.oov/OMB/circulars/a087/a08 7-all.html)

XI OMB Circular A-122, Cost Principles for Nonprofit Organizations
(www.whitchouse.gov/OMB/circulars/a122/2122.html)

[] OMB Circular A-21, Cost Principles for Educational Institutions
(www.whitehouse.cov/OMB/circulars/a02 1/a021.html)

[] 48 CFR 31.2, Contracts with Commercial Organizations
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AWARD CONDITIONSTO THE FINANCIAL ASSISTANCE AWARD
BETWEEN THE DENALI COMMISSION AND
COPPER VALLEY ELECTRIC ASSOCIATION “CVEA”
for TANK FARM PROJECT

December, 2003
Project No. 0112-DC-2003-121

. Scope of Work

The Scope of work is shown in Attachment A, “Copper Valley Electric Association, Inc.
Valdez Diesdl Plant Fuel Storage Project Budget” for (2) New Self Diked Tanksin a
New Location, dated August of 2003. Lineitem 9, Demolish Existing Tanks, is
excluded from this award.

All Commission funding is intended for use for the scope of work identified in the Award
document only.

This award is for 50% of the total costs of the project, excluding line 9, as shownin
Attachment A, up to $162,415.

. Award Performance Period

The Award performance period is November 1, 2003 through June 1, 2006. Thisisthe
period during which Award recipients can incur obligations or costs against this Award.

. Direct and Indirect Costs

The cost principles of OMB A-122 are applicable to this Award. Indirect costs are not
allowable under this Award. Please refer to the cost principles regulations for specific
details on other allowable charges under this Award.

. Budget and Program Revisions

Budget and Program revisions shall be in accordance with 15 CFR 14. Copper Valley
Electric Association “CVEA” will inform the Commission in writing (e-mail, letter, or
report) at the earliest possible date of any unanticipated project cost overrun, project
schedule delays, or changes in the project scope or changed site conditions.

. Reporting

Five forms of project reporting are required under this Award, listed below. The first
quarterly reporting period is January 1, 2004 — March 30, 2004. Unless otherwise
indicated, reports are due within 30 days of the end of the reporting period.

The Commission reserves the right, at a future date, to direct CVEA to provide the
progress reports in electronic format for posting on the Commission web page.
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a. Quarterly project reporting shall include both a narrative and financial summary.
The narrative summary shall include a summary of the project status and
accomplishments to date, and address the following questions: is the project on
schedule, is the project on budget, and what actions are planned to address any
project problems. The project financial status report shall show the following:

i.  Thetota project budget

iil.  The project schedule with milestone dates for design and construction

iii.  Thetotal amount of Denali Commission funds committed to the project

iv.  Thetotal project expenditures as of the end of the most recent quarter

v.  Thetotal expenditure of Denali Commission funds for the project as of the
end of the most recent quarter

vi.  The percentage of expenditures to the total budget; and

vii. A project performance analysis on project line items, as defined by

CVEA, showing budget costs compared to actual expenditures and
obligation to date versus work performed to date (for each line item).

b. A final Financial Status Report (Standard Form 269 —
www.whitehouse.gov/OM B/grants/index.html#forms) shall be submitted to the
Commission Project Officer within 90 days after the end of the Award
Performance Period. If the Award Performance Period is longer than one year, or
if the Agreement is revised to extend the Award Performance Period beyond one
year, the recipient must submit a completed Standard Form 269 annually within
90 days after the end of each anniversary of the award date.

C. A Labor Type, Residence, and Wage Report shall be submitted to the
Commission project officer annually. Annual updates shall be submitted by
December 1% of each year. A Labor Type, Residence, and Wage Report must
included the following information by construction project for any person
employed on the construction of that project: position, place of primary
residence, first check date, last check date, rate of pay per hour, payroll earnings.
Personal or confidential information such as Social Security numbers, names of
individuals, or other information that would idertify an individual should not be
included in this report.

d. Photographic documentation of project progress shall be provided with the
quarterly reports for active construction projects. The photo documentation shall
include a minimum of five, dated photos per quarter such that a complete record
of the construction is maintained over time, from “before,” showing the situation
before the start of construction, to “during” showing work proceeding on the
project, and “after” to show the finished project. For minor repair and O&M
projects, pictures should be provided of before and after to the extent possible.
Photos may be provided as photo quality, 3x5 prints with negative for each
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picture, and/or print quality electronic photos (digital images). A short
description of the activity and names of those in the photos shall also be provided.

CVEA shdl report annually the percentage of total funds (from the Commission
and other sources) received used for planning, design and construction of
infrastructure facilities, and/or economic development projects. In addition, this
annual report will include a breakdown on how these funds were used: force
account construction (including local labor wages paid, rural Alaska wages paid,
and total project wages paid), and construction contracting. The 4™ quarter report
for the year can be used as both a quarter and annual summary report (providing
both quarterly and annual financial data).

6. Payments

Payments under this Award will be made through the U.S. Department of Treasury’s
Automated Standard Application for Payment (ASAP) system. The ASAP system isthe
Commission’s mechanism for requesting and delivering Federal funds to Award recipients.

Y our organization must be registered with the ASAP program in order to make draw downs.
Please contact the Commission’s Project Manager or Finance Manager for further
information about registering with the ASAP program. Payments will be made in accordance
with 15 CFR 14.25. No interest will be accrued on these funds.

7. Award Close Out
a. The Award closeout must be completed within 90 days of the end of the Award

b.

performance period or within 90 days of the completion of the project, whichever
isearlier. The project closeout process out includes the submission of both afinal
narrative report and financial status report. Recipient organizations must also
request any remaining funds for expenditures under this award during this 90-day
period. Please refer to the Commission guidance for project closeout for
additional details on the requirements. Thisis available by contacting the
Commission office or the Project Manager.

Acknowledgement of support: For all construction projects, the Award recipient
shall include an acknowledgement of the Government’s support for the project(s)
developed under this Award. The Award recipient shall display a sign that:

i.  Hasthe Denali Commission logo displayed on the upper right-hand
quadrant;
ii.  Statesthe following: “This project was financed by the Dendli
Commission and its partners (list the name of the funding partners)”;
iii.  Showsthe logo of each partner in the lower right- hand quadrant.



Award Conditions, Project No. 0112-DC-2003-121 Page 4
Copper Valey Electric Association Dec 2003

The cost of this sign shall be paid out of the project funding received by the
Award recipient from the Denali Commission. Final approval of signage material
and placement of sign must be obtained from the Commission Project Manager.

8. Public Policy Lawsand Assurances

Award Recipients are required to comply with the public policy laws and assurances on SF
424d (construction projects). This form must also be signed by a certifying official of the
organization. Some of the laws are highlighted below for your reference.

To the maximum extent practicable, considering applicable laws, Funding Recipients shall
accomplish the project contemplated by the Award using local Alaska firms and labor.

No portion of this award may be used for lobbying or propaganda purposes as prohibited by
18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Environmental Policy
Act (NEPA) and the National Historic Preservation Act (NHPA) are required for each project
undertaken with Denali Commission funds.

9. Project Officers & Contact Information

CVEA project officers are Mr. Steven A. Bushong for purposes of project design and
construction and Mr. Robert A. Wilkinson for purposes of financial management. The
Commission project officers are Mr. Rolf Dagg for purposes of project management and Ms.
Michelle O’ Leary for purposes of financia management.

Denali Commission Copper Valley Electric Association
Rolf A. Dagg Steven Bushong

510 “L" Street P.O. Box 45
Anchorage, AK 99501 Glennallen, AK 99588
(907) 271-1414 (907) 822-3211

fax (907) 271-1415 fax (907) 822-5586
rdagg@denali.gov

Ms. Michelle O’ Leary Robert A. Wilkinson
510 “L" Street, Suite 410 P.O. Box 45
Anchorage, AK 99501 Glennallen, AK 99588
Voice— (907) 271-1767 (907) 822-3211

Fax — (907) 271-1415 fax (907) 822-5586
moleary @denali.gov




Copper Valley Electric Association, Inc.

Valdez Diesel Plant Fuel Storage

Project Budget
August-03

Install (2) New Self Diked Tanks In New Location

295, 3eo

Task Task Description 2003 Cost
1 |Mobilization and Demobilization of equipment/materials $6,000.00
1a |Install concrete foundation and hold downs $14 000.00
2 |Purchase of (2) new self diked UL-142 tanks (20,000 gal w/pumps & controls) $60,575.00
3 |Freight FOB Valdez from Seattle via barge $12.075.00
4 installation of {2) new self diked tanks and fabricate piping to tie in points $8,500.00
5 |Instal new aboveground supply/return piping to tanks $16.620.00
6 |Install fill piping from truck offload to tank fill nozzle/overflow protection $4 075 0N
7 |Modify piping at tie in with day tank pumps [bypass existing pumps and temp. fuel system) $0.00
8 |Install electiical service (208 3 ph)} to pumps, Instail pump controls(optional) $0.00
9 |Demolish existing tanks, secondary containment, abanden u/g piping (optional) $20.750.00
10 |Design Engineering $22 500.00
11 |Construction Engineering $16.380.00
- Replace pumps and distribution piping inside building to include Racor filter, recirculation line $0.500.00
through existing heat exchanger back 1a tanks, gemolish existing (Incl, temparary fuel suppiy} ;
3 Install truck offload pump, suction strainer, fill pipe to truck connection with containment $11.750.00
cabinet, (2] fill pipes to tanks manifolded with valving for tank selection o
Pump controls low flow protection, anti siphon solenoids, additional tank level gauging for
14 |transmitling, overflow protection, leak fetection, ESD system, interface with existing MCC $49 400.00
and S3CADA systems
15 Additional Structure to include: Covered stairway and platform at tanks, maintenance $18.500.00
walkway along top of tanks, "
16 |Off loading pump meter $6,975.00
17 |Dual heat exchanger with dual recirculation piping and control valving $5,250.00
18 |Overhead Pipeway utilidor with sump and leak detection system $16,500.00
19 [Additional Freight costs $1,800 00
20 |Additional Engineering Fees $5,950 00
Total for Tasks 1-20 _$316:650.00 |
Contingency @ 10% _$31.66500]

— 29 53¢

Total Installed Cost

$347.65500]

Attachment 3

| 324 83



